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RE:  Request for Proposals
New Interchange Project Development on 1-65 in Crown Point

Dear Mr. Meeks:

Lawson-Fisher Associates is pleased to submit our Letter of Interest on the referenced
project. We have one of the most capable highway and bridge design firms in the State of Indiana
and are very interested in working with the City of Crown Point on this important project.
Following is the information requested as a letter of interest:

Identification and Qualifications:

1. Responsible Office and Person Authorized to Negotiate Work:
Lawson-Fisher Associates P.C. (LFA), 525 West Washington Avenue, Suite 200, South
Bend, Indiana 46601; Phone 574-234-3167; FAX 574-236-1330; Paul A. Hummel, P.E.,
Senior Vice President: e-mail phummel@lawson-fisher.com.

2. Design Liability and Financial Capability/Insurance:
LFA has Professional Liability Insurance in the amount of $2,000,000 per claim limit of liability and
$2,000,000 Aggregate Limit of Liability including Admin Expense.

3.  Listing of Proposed Sub-Consultants & Percentage of Work to be Performed by
Prime Consultant and Each Subconsultant:
ASC Group, Inc. (Work Items 5.4, 5.5, 5.6, 5.9, 5.10) DBE, WBE ~ Not MBE
4620 Indianola Avenue — Columbus , Ohio 43214
Phone: 614-268-2514 FAX: 614-268-7881
Contact: Ms. Shaune M. Skinner, M.A., RPA, President, e-mail: sskinner@ASC Group.net
VS Engineering, Inc. (Work Items 6.1 and 11.1) DBE, MBE ~ Not WBE
4275 North High School Road — Indianapolis, Indiana 46254
Phone: 317-293-3542 FAX: 317-293-4737
Contact: Sanjay B. Patel, P.E.: e-mail vsei@vsengineering.com
First Group Engineering, Inc. (Work Items 10.1, 10.2, 10.3 and 10.4) Not MBE, DBE or

WBE
5714 West 74" Street — Indianapolis, Indiana 46278-1754
Phone: 317-290-9549 FAX 317-290-9560

Contact: Mr. Lawrence C. Suhre, P.E., L.S., e-mail FGE@FirstGroupEngineering.com
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Associated Right-of-Way Services, Inc. (Work Items 12.1, 12.6 and 12.8) Not a MBE,
DBE or WBE

1311 North Arlington, Suite 209 — Indianapolis, Indiana 46219

Phone: 317-322-0489 FAX 317-322-0589

Contact: Lawrence M. Ballantyne  e-mail: Iballantyne@arows.biz

Woodco Enterprises LTD (Work Item 12.2) Not a MBE, DBE or WBE

7925 Inishmore Way - Indianapolis, Indiana 46214

Phone: 317-241-8122 FAX 317-241-8123

Contact: Dustin J. Wood e-mail: acququest@comcast.net

Ralph D. Lauver Appraisals (Work Items 12.3 and 12.4) Not a MBE, DBE or WBE
218 East Eckman Street, South Bend, Indiana 46614

Phone: 574-291-8818 FAX: 574-299-0423

Contact: Ralph D. Lauver, MAI, SRA; e-mail: RalphLauver@sbcglobal.net

United Consulting Engineers, Inc. (Work Item 12.7) Not a MBE, DBE or WBE
1625 North Post Road — Indianapolis, Indiana 46219-1995

Phone: 317-895-2585 FAX 317-895-2596

Contact: Dave Righter: e-mail: daver@use.com

Prime Consultant (LFA) Percentage of Work: 100% of Work Items 5.1, 8.2 and 9.2

ASC Group Percentage of Work: 100% of Work Items 5.4, 5.5,5.6,5.9 & 5.10

VS Engineering Percentage of Work: 100% Work Items 6.1 and 11.1

First Group Engineering Percentage of Work: 100% of Work Items 10.1, 10.2, 10.3 and 10.4
Associated Right-of-Way Services, Inc. Percentage of Work: 100% of Work Items 12.1,
12.6 and 12.8

Woodco Enterprises LTD Percentage of Work: 100% of Work Item 12.2

Ralph D. Lauver Appraisals Percentage of Work: 100% of Work Items 12.3 and 12.4.
United Consulting Engineers, Inc. Percentage of Work: 100% of Work Item 12.7

Name and Contact Information of Five (5) Previous Clients on Similar Projects:

Client Contact Project Involvement
Mr. Jeff Taylor C.R. 17 Extension Environmental Assessment
Manager of Transportation Design/Right-of-Way

Elkhart County Highway Department
(574) 534-9394

Mr. Timothy Muench US. 6 Design/Right-of-Way
INDOT Project Manager

(317) 232-5245

Mr. Russ Brittain S.R. 17 Design/Right-of-Way
INDOT Project Manager

(317) 232-5238

Mr. Carl P. Littrell South Michigan Street Design/Right-of-Way
City Engineer Environmental Document
City of South Bend

(574) 235-5937

Ms. Susan Al-Abbas Douglas Road Design/Right-of-Way
County Engineer Environmental Document

St. Joseph County
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5.

While our project team does not have specific experience with interchange access
justification, First Group Engineering and Mr. Keith Smith, P.E., have extensive experience
with the INDOT Interstate Interchange Evaluation System (IIES) and our team is confident
with this almost unique experience; and, with the teams overall INDOT and Transportation
Experience, we can develop and efficiently produce the project for the City of Crown Point.

The HES was developed by INDOT (late 1980's) to provide a methodology for ranking and
prioritizing interchange improvements. For each interstate interchange (116 existing, 5
proposed) data was compiled, evaluated, and presented in a report. A prioritization equation
was developed that included factors related to interchange operations and standards with a
weighting factor assigned to each variable based on its importance. Among the variables
evaluated were the number of accidents; roadway geometrics; bridge widths and vertical
clearances; projected traffic volumes; and level-of-service analyses for mainline and
crossroads, freeway ramps, and unsignalized ramp intersections. The five proposed
interchange sites were evaluated on criteria relevant to their need and suitability to be added
to the interchange system. If they met the threshold criteria for inclusion, they were
prioritized based on how well they satisfied the criteria and preliminary interchange
configuration and construction costs were presented.

Resumes and Additional Information

Paul A. Hummel, P.E. — Senior Vice President & Senior Civil Engineer — Lawson-

Fisher Associates P.C.

Mr. Hummel is a Senior Civil Engineer with over twenty-three (23) years of experience in
transportation engineering and construction. Mr. Hummel has extensive design experience in
Indiana Department of Transportation (INDOT) projects as well as Local Public Agency (LPA)

projects.

Mr. Hummel served in INDOT’s Graduate Engineer Development Program after

completing his undergraduate education at Rose-Hulman Institute of Technology and has been a
project manager on over sixty (60) INDOT projects. Mr. Hummel is responsible for managing
all transportation projects, field survey and services during construction for Lawson-Fisher
Associates and has a thorough understanding of INDOT and its policies.

Prequalification Categories for which this Resumé applies: 5.1, 8.2, & 10.1.

e S.R. 17 Added Travel Lanes

Typical Project Assignments: Project Manager
¢ S.R. 49 Bridge Rehabilitation

Indiana Department of Transpertation —
Design Project Engineer

Project Manager:

e Toll Road Division - South Bend MP 77
Interchange Modifications

o 1-69 Interstate 4R Rehabilitation

e [-70 Interstate 4R Rehabilitation

¢ U.S. 12 Storm Sewer Project

o U.S. 6 Added Travel Lanes

¢ S.R. 32 3R/4R Reconstruction

(Boone County, IN)

¢ S.R. 32 4R Reconstruction (Anderson, IN)

e US. 6/Plymouth Goshen Trail Intersection
Improvement

o U.S. 20/S.R. 9 Intersection Improvement

¢ S.R. 44/Main Street Intersection Improvement
¢ 129th Street

e 13th Street

e SR. 1/S.R. 421
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Indiana Department of Transportation —
Design Project Engineer

Project Manager:

e U.S.27/33

e U.S. 24, Fort to Port (Phase 4)

¢ U.S. 24, Huntington

e U.S. 224 over Griffin Ditch — Small Structure
Replacement

¢ U.S. 421/S.R. 18 Intersection Improvement

* S.R. 10 over Moore Ditch — Small Structure
Replacement

¢ S.R. 3 over Burchard-Foreman Ditch — Small
Structure Replacement

* McKinley Avenue Improvements — St. Joseph
County, Indiana

¢ Douglas Road Improvements — St. Joseph
County, Indiana

e South Michigan Street Improvements — South
Bend, Indiana

e East Bank Walkway - South Bend, Indiana

e S.R. 19/C.R. 30 Intersection Improvement
Indiana Toll Road Design —

Consultant Design Projects — Design Review:
e Bridge Rehabilitation

e Thin-Bonded Concrete Overlay

Indiana Toll Road Division — In-House
Projects on 1-90 (Indiana Toll Road)

¢ Bridge Rehabilitation

e Bituminous Overlay

e Sign Modernization

e Pavement Markings

e Service Area Parking Lot Expansions

Gregory L. Holden, P.E. — President & Senior Structural Engineer — Lawson-Fisher

Associates P.C.

Mr. Holden is a Senior Structural Engineer with over thirty-two (32) years of experience primarily
in the area of project coordination, structural design, and plan production for various projects and
other structural consulting. Mr. Holden has experience as a Project Structural Engineer for various
structural and civil engineering projects including, dams, hydraulic and related structures, low-rise
office, school and industrial buildings and structures, new highway bridges, existing bridge
rehabilitation, county bridge inspection, industrial piping and supports, heavy structural design for

power plants and structural failure investigations.

Prequalification Categories for which this Resumé applies: 9.2

Typical Project Assignments:

Bridge Design and Rehab:

® Various bridges for Indiana Department of
Transportation and Indiana Toll Road
District:

® Indiana Toll Road, Milepost 10 Ramp A
over Railroad, Toll Road, Ramp and Grand
Calumet River

e S.R. 19 Twin Bridges over the Indiana Toll
Road, Milepost 92

e Bridge types include: Steel Beam, Steel Plate
Girder, Steel Truss, Prestressed Concrete Box
and I-Beam, Concrete Slab and Timber. Bridge
specific materials include: Epoxy-Coated
Reinforcing Steel, High Strength Structural
Steels and Concrete and Microsilica Concrete
Decks and Overlays
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Theresa E. Harrison, P.E. — Senior Civil Engineer — Lawson-Fisher Associates P.C.

Ms. Harrison is a Senior Civil Engineer with over thirteen (13) years of experience in traffic and
transportation engineering. Her design experience in private practice ranges from local roads and
streets, subdivision infrastructure including water, sewer, stormwater management, easements, lots,
streets and traffic control devices to multi-lane highways. She is a Certified Environmental
Consultant and has completed the FHWA Traffic Noise Modeling Training.

Her responsibilities at LFA include street and highway, traffic control systems, water main, sanitary
and storm sewers and site design, environmental permitting, environmental documentation and
traffic studies. She is also an Adjunct Assistant Professor at the University of Notre Dame, College
of Engineering in the Department of Civil Engineering and Geological Sciences, teaching
CE40620 — Introduction to Transportation Engineering.

Prequalification Categories for which this Resumé applies: 5.1, 5.8, 8.2, 10.1,10.3 & 10.4.

Typical Project Assignments: Environmental Documents:
Indiana Department of Transpertation * Douglas Road Added Lanes, Mishawaka, IN
Highways: e McKinley Highway Added Lanes,
¢ U.S. 6, Porter County, Indiana Design Mishawaka, IN
Summary Report, Traffic Signalization Design | e East Race Walkway, South Bend, IN
fe S.R. 17, Plymouth, Indiana Traffic Signal:
¢ S.R. 32, Anderson, Indiana e South Michigan St. & Ireland Road, South
¢ U.S. 24, Fort to Port (Phase 4) Bend, IN
¢ S.R. 19and C.R. 30 ¢ McKinley Highway & Birch Road,
* S.R. 3 over Burchard-Foreman Ditch, Mishawaka, IN
Bladeford County ® Douglas Road & Fir Road, Mishawaka, IN

Shaune M. Skinner, President, Project Manager, Principal _Investigator —
Archaeology — ASC Group

Shaune M. Skinner has over 25 years experience in cultural resource management. She has served
as Project Manager and/or Principal Investigator for literally hundreds of compliance projects in the
eastern United States as well as projects in San Diego, California, New York, Tennessee, Oklahoma
and Arkansas. In addition to her RPA (Register of Professional Archaeologists) certification,
Shaune is also qualified to prepare agreement documents (MOA and PA) and documentation for
consultation (106/4f). As President and Project Manager, she is responsible for overseeing all ASC
Group, Inc. offices directing proposal and scope preparation and project coordination of over 100
projects per year.

Prequalification Categories for this which Resumé applies: 5.4, 5.5, 5.6, 5.9 and 5.10

Education: 1982/M.A./Anthropology/Kent State University, 1975/B.A./Art History and
Museology/The Defiance College.

Certification: Principal Investigator (Ohio, Kentucky Heritage Council, Kentucky Transportation
Cabinet, Indiana, Michigan, Pennsylvania, West Virginia); Register of Professional Archaeologists
(RPAS); Natural Resources Conservation Service for Cultural Resources (NRCS)
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Professional Training: OHPQO: Section 106 Regulations and Information; Advisory Council on
Historic Preservation: Section 106 Update; GSA Training Center: Federal Projects and Historic
Preservation Law; National Park Service: Archaeological Resource Protection Training (ARPA);
University o f Nevada CRM Program: Preparing Agreement Documents (MOA and PA); ACRA:
Traditional Cultural Places, OSHA Training for Cultural Resource Managers; FHWA Region 3:
Section 4(f); FHWA Kentucky-KYTC-NEPA/Conducting Quality Cumulative Impact Analysis;
PSMJ Resources, Inc.: Project Management Bootcamp, Financial Management Bootcamp; FHWA:
Advanced Section 4(f); Ohio Ethics Commission: Workshop on Ethics in the Workplace; ODOT:
Managing the Environmental and Transportation Development Process (NEPA), Consultant NEPA
and Categorical Exclusion (CE), Section 106/National Register Eligibility, Section 106, Project
Development Process.

Employment: ASC Group, 1986-Present, 1993-1996; Ohio Historical Society, 1979-1986;
Cleveland Museum of Natural History, 1978-1979; Tennessee Valley Authority, 1978

Vincent J. Barr, P.L.S. - VS Engineering, Inc. — Work Groups 6.1 and 11.1

Mr. Barr has more than 16 years of experience in a variety of engineering disciplines, including
numerous construction surveys for design and inspection projects in the civil and transportation
fields. A Registered Land Surveyor in the State of Indiana, Mr. Barr is responsible for survey
crews on route, topography, boundary and recorded easement document surveys for an array of
public and private sector clients.

Mr. Barr has prepared ALTA/ACSM Land Title Surveys, Survey Recording Plats, FEMA Flood
Elevation Certificates, Surveyors Location Reports, Construction Surveying Calculations and
many Topographic Surveys.

Mr. Barr possesses much experience in Right-of-Way engineering including research of deeds,
maps, plats, road records and existing right-of-way plans; proposed right-of-way plan design
(INDOT right-of-way plan standards);, rights-of-way computations; right-of-way legal
description(s) and closure checks.

Prequalification Categories for which this Resumé applies: 6.1 and 11.1

¢ 1-69 Railroad Bridge — Grant and Delaware Counties

I-70 Interchange Modifications at US 41 — Vigo County, IN

Lafayette Avenue from Lost Creek to Fort Harrison Road — Terre Haute, IN

Purdue University Sanitary Sewer Modeling Survey — West Lafayette, IN

S.R 66 Added Travel Lanes - Perry County, IN

Devon Corridor Barrett Law Sanitary Sewer and Drainage Improvements — Indianapolis, IN
44" Street and Knollton Road drainage improvements — Indianapolis, IN

Knollwood Farms, Paris Estates, Timber Heights and Pebble Hills residential subdivisions —
Johnson County, IN

Commercial Subdivisions — Marion, Hamilton and Johnson Counties, IN

42™ and Sherman Sanitary Sewer Easements — Indianapolis, IN

SR 9 at CR 1000N - 18 parcels (fee simple and temporary)

US 136 through Covington — 75 parcels (fee simple and temporary)

SR 11 over Mays Creek — 2 parcels (fee simple and temporary)
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Dennis W. Cobb, P.E. - President — First Group Engineering, Inc.

Mr. Cobb is experienced in all phases of the federal funding process for highway construction
projects. In addition, he has specialized knowledge of traffic impact studies, highway capacity
analysis, accident analysis, trip generation, weaving analysis, delay analysis, and design of signals,
lighting and signing.

Prequalification Categories for which this Resumé applies: 10.1,10.2, 10.3 and 10.4

REPRESENTATIVE PROJECTS:

East Chicago Marina Interchange, East Chicago, Indiana — This project provided a new
interchange for better access to the East Chicago Marina and Inland Steel. Prepare the capacity
analysis and supervised the weaving analysis to determine the geometric configuration of the
interchange.

Education: B.S. Civil Engineering, Purdue University, 1971
Masters Degree, Public Affairs, Indiana University — Purdue University, Indianapolis, 1976

Professional Engineer Registered in the States of Indiana, Ohio, and Michigan

Keith Smith, P.E. — Design Engineer — First Group Engineering, Inc.

Mr. Smith prepares engineering assessment reports and develops scope of work reports for various
state road and bridge projects. Those activities include the analysis of improvement alternatives
and cost comparisons, delay analysis, accident analysis, highway capacity analysis, and signal
warrants.

Prequalification Categories for which this Resumé applies: 10.1, 10.2, 10.3 and 10.4

INDOT Interstate Interchange Evaluation System — An evaluation and report was prepared for
each of the interstate interchanges as a methodology for ranking and prioritizing improvements. A
number of factors that influence interchange operations were analyzed and compiled including
roadway and bridge geometry; projected traffic volumes; the number of accidents; local
development; and level of service analyses for mainline and crossroads, freeway ramps, and
unsignalized ramp intersections.

Education: B.S. Civil Engineering, Purdue University, 1987
Professional Engineer Registered in the State of Indiana

Thomas F. Schenck, P.E. — Design Engineer — First Group Engineering, Inc.

Mr. Schenck is a design engineer for drainage, roadway, and traffic projects. His activities involve
preparing design plans, cost estimates, specifications, design study reports, coordination of field
work, road construction plans, traffic signals, signing, lighting, and landscape design. In addition,
Mr. Schenck has extensive knowledge of numerous computer program applications including

highway lighting programs.
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Prequalification Categories for which this Resumé applies: 10.1,10.2, 10.3 and 104

106" Street and College Avenue, Hamilton County, Indiana - Reconstruction of major
intersection of urban streets.  Engineering services included environmental assessment,
location/design study report, field survey, new pavement, curbs, storm sewer, sidewalks, signals,
lighting, signs, and right-of-way engineering.

Interstate Signing and Lighting for INDOT - Interstate signing, lighting, overhead sign structure
design and modernization on 1-65 from Exit 95 Whiteland interchange to Exit 99 Greenwood
interchange in Johnson County, Indiana; [-70 from Belmont Avenue to East Street in Marion
County, Indiana; and [-74 from the Shelbyville interchange to the Middletown interchange.

Education: Associates Degree, Architecture, Purdue University, 1975
B.S. Construction Engineering, Purdue University, 1977

Certifications: INDOT Certification for Field Inspectors —
Traffic Ttems and Cement/Concrete Pavement

Lawrence M. Ballantyne, President — Associated Right-of-Way Services, Inc.

As President of Associated Right-of-Way Services, Inc. Mr. Ballantyne has amassed many years of
experience in the right-of-way industry. He has served as a staff Land Acquisition Specialist for the
Indiana Department of Transportation and for the Indianapolis Department of Transportation. He
was later promoted to the position of Chief Buyer for the Indianapolis Department of
Transportation. While working for these two agencies, he gained a great deal of knowledge
pertaining to the various aspects of the land acquisition process and project management.

Prequalification Categories for which this Resumé applies: 12.1 and 12.6

EXPERIENCE:
President of Associated Right-of-Way Services, Inc., 1991 to Current
Independent Consultant to Indianapolis DOT/DPW — Acquisition Specialist
Consultant — 1990 to 1991
Indianapolis Department of Transportation — Chief Acquisition Specialist 1989 to
1990 — Acquisition Specialist 1988 to 1989
Indiana Department of Transportation — Negotiator/Buyer — 1979 to 1983

Edward W. Johnson — Buyer — Associated Right-of-Way Services, Inc.

Mr. Johnson has provided business and residential relocation services, as well as land acquisition
services for many local government agencies on a variety of projects including economic
development, transportation, public works and airport expansion. He has been extremely
successful in his negotiations with affected property owners. His work is performed in a
professional manner and has met critical time objectives while maintaining a low condemnation
rate. All of my business and residential relocations have been successfully completed. He also
possesses a special talent for working in stressful situations.
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Prequalification Categories for this which Resumé applies: 12.8

EXPERIENCE:
Associates Right-of-Way Services, Inc.
Acquisition Specialist ~ Current
Relocation Agent — Current
Beam, Longest & Neff, LLC
Negotiator/Buyer — 2002 - 2004
W.D. Schock Company, Inc.
Land Acquisition Consultant — 2000 to 2002
Indiana Department of Transportation (INDOT)
Negotiator/Buyer — 1998 to 2000
Zanussi Company, Inc.
Right-of-Way Buyer — 1992 to 1998
City of Indianapolis Department of Metropolitan Development
Business/Residential Relocation Specialist - 1969 to 1992

Registration: Indiana Real Estate Broker #1B29600171
State Certified Land Agent
State Certified Relocation Agent

Sue Ann Wood — Woodco Enterprises — Land Acquisition Abstracting

Sue Ann Wood is owner and President of Woodco Enterprises. She has been involved with land
acquisition abstracting since 1992. Her responsibilities include being the Lead Abstractor for the
firm, managing projects, examining title searches and preparing and typing the reports. Sue Ann
is experienced in the searching and preparation of reports to INDOT specification and has been
doing so since 1992. She has experience working in more than half of all counties in Indiana.

Prequalification Categories for which this applies: 12.2

Ralph D. Lauver, MAIl, SRA — Real Estate Appraiser - Consultant

Exclusively engaged in the appraisal of real property in the States of Indiana and Michigan. Work
consists primarily of properties having condemnation potential.

Prequalification Categories for which this applies: 12.3 and 12.4

Sandra A. Boyer, Land Acquisition Manager/Buyer —
United Consulting Engineers & Architects

As Land Acquisition Manager, Ms. Boyer's responsibilities include providing technical support and
leadership in right-of-way engineering and land acquisition activities. As a Land Acquisition Buyer,
Ms. Boyer's role with United Consulting Engineers & Architects includes negotiating land
acquisition parcels in connection with public improvement projects.

Prequalification Categories for which this applies: 12.7
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Additional Information

The Lawson-Fisher Associates P.C. design team has made quality, timely deliveries on
many INDOT highway and bridge projects large and small. Where the use of sub-
consultants is required, we take great care in assuring an extremely well coordinated team
effort. We take pride in working closely with each member of our client’s design team in
achieving a highly successful project — whether it is a major new or rehabilitation project, or
a smaller bridge or culvert replacement or an intersection improvement project. All projects
deserve and will receive the attention necessary to assure the quality and performance
desired and expected by out clients.

LFA is currently designing the Road Rehabilitation Project on S.R. 32 from just east of
Lebanon to the Hamilton Boone County Line (Des. No. 9608980) and on S.R. 32 from 4.01
miles to 0.39 miles west of S.R. 9 (South Junction) (Des. No. 9802650/0013770). We
completed a $9,000,000 rehabilitation project on S.R. 49 from just south of U.S. 6 to the
Indiana Toll Road in 2005. We have recently completed an Added Travel Lanes Project on
U.S. 6 from Scottsdale Road to S.R. 149 and on S.R. 17 from 0.5 miles south of U.S. 30 to
U.S. 30.

Current and recent projects have included extensive utility coordination, particularly the
mostly or completely urban projects, such as U.S. 20 at SR. 9, SR. 17 and U.S. 6 in
particular.

Please also note in our resumés and INDOT prequalification the extremely varied highway
and bridge projects we have successfully completed for INDOT over the past 30 years.
These include new road design on the Fort to Port Phase 4 (two twin mainline structures
and one County Road over structure) $29,000,000 segment of the U.S. 24 relocation in
Allen County and an $8,000,000 segment of U.S. 24 in Huntington County. Also included
is the Interstate Rehabilitation of 4.5 miles of I-69 in Delaware County.

In making your selection of the consultant for this project, we urge you to review our design
experience on the $23,000,000.00 new Interstate 80 MP-10 Interchange project which
included seven bridges. This involved a difficult location-design and a complex final
design with timely modifications to help avoid problems from hazardous wastes that
threatened to escalate cost and cause major delay. This will verify our ability to handle a
large project of considerable complexity.

We have completed a $4,500,000.00 Interstate Rehabilitation on 1-65 in Clinton and Boone
Counties and have done Interstate Bridge Rehabilitation on some 14 bridges at various
locations on 1-80. We have completed the $16,000,000.00 U.S. 27 added travel lanes project
in Adams County and are currently providing rehabilitation design to INDOT for bridges,
primarily in the Northern portion of the State. We have received consistently high ratings
on our performance and, with this experience, we know we can do an excellent, timely
job for you on the varied as-needed projects on which we are presently proposing.
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Key Staff and Project Approach

1.

Project Manager and Key Staff Members

The Project Manager will be Paul A. Hummel, P.E. with over 23 years of INDOT project
experience in a broad range of areas. (See Prequalification)

Work Items 5.4, 5.5, 5.6, 5.9 and 5.10 will be assigned as required to ASC Group with
Ms. Shang M. Skinner acting as Manager for these important disciplines and utilizing the
ASC Group staff effectively and efficiently to meet the project requirements.

Work Items 6.1 and 11.1 will be assigned as required to VS Engineering, Inc. with Mr.
Vincent J. Barr, P.L.S. acting as Manager for these important disciplines and utilizing the
VS Engineering staff effectively and efficiently to meet the project requirements.

Work Items 10.1, 10.2, 10.3 and 10.4 will be assigned as required with Mr. Dennis Cobb
acting Manager for these important disciplines and utilizing the First Group Staff effectively
and efficiently to meet the project requirements.

Work Items 12.1, 12.6, and 12.8 will be assigned as required to Associated Right-of-Way
Services with Mr. Lawrence M. Ballantyne acting as Manager for these important
disciplines and utilizing the Right-of-Way Services staff effectively and efficiently to meet
the project requirements.

Work Item 12.2 will be assigned as required to Woodco Enterprises LTD with Ms. Sue
Ann Wood acting as Manager for this important discipline and utilizing Woodco
Enterprises LTD staff effectively and efficiently to meet the project requirements.

Work Items 12.3 and 12.4 will be assigned as required to Ralph D. Lauver Appraisals with
Mr. Ralph D. Lauver, MAI, SRA acting as Manager for this important discipline to
effectively and efficiently to meet the project requirements.

Work Item 12.7 will be assigned as required to United Consulting Engineers, Inc. with Ms.
Sandra Boyer acting as Manager for this important discipline to effectively and efficiently to
meet the project requirements.

Work Items 5.1, 5.8, 8.2, and 9.2 will be completed by Lawson-Fisher Associates. Project
Engineers will be assigned based upon the complexity of each individual project and the
primary discipline required as defined by the project:

Project Engineer Discipline or Work Item
Paul A. Hummel, P.E. 5.1 &8.2
Michael F. Johnston, P.E. 8.2

Michael J. Guzik, P.E. 8.2

Theresa E. Harrison, P.E. 51,58 &8.2
Gregory L. Holden, P.E. 9.2

Collectively this staff has been responsible for the design and detailing of well over one
hundred bridges of all types and more than three hundred miles of roadway. Although each
of the staff members mentioned above has a number of abilities in addition to those shown,
this outline emphasizes our team approach to your design needs and also our intention to
commit specific high caliber personnel to meet these needs efficiently and economically.

Page 11 of 12



Capacity of Staff and Present Workload
Our present transportation project workload is moderate, so we can comfortably handle

additional work especially in the highway and bridge design areas. Our anticipated
schedule, staffing plans and company objectives would allow us to work on several
additional projects for existing and new clients over the next five years. With 30 years of
INDOT experience at LFA, we understand your project's design and inspection needs very
well.

Project Approach
LFA’s project approach includes an initial scoping meeting to completely define each

INDOT project: scope, budget, schedule and all details associated with these items. Prior
to the scoping meeting, we will contact Crown Point to determine the overall project
magnitude, and obtain available information regarding the project so the appropriate lead
project engineer(s) can attend the scoping meeting. The preferred location of the scoping
meeting is at or near the project site to provide familiarity and an opportunity for all to
identify and discuss special or unique site conditions, requirements or limitations relevant to
the project.

Following the scoping meeting, we will reiterate and summarize the project scope, budget,
schedule and particular key design elements for Crown Point concurrence. We will work
closely with the City's Project Manager to identify and promptly address issues that arise as
the project proceeds. We will issue regular project progress reports at a frequency as agreed
to by the City’s Project Manager, but at a minimum of monthly.

Also with LFA having considerable construction experience in addition to our design
experience, we routinely complete an internal constructability review of our design plans.
The complexity of the project will help determine the extent of this review and Crown Point
will also be requested to assist with the constructability review. LFA will attend the Pre-
Construction Conference and will continue to track the project until construction is
complete.

DBE CERTIFICATION
The DBE Certification Form is attached.

All of our engineering design work is done in our South Bend office with ready access to

the proposed project site.

We would appreciate the opportunity to work with you on this project. Thank you for your

consideration. If you have any questions, please call.

Very truly yours,
LAWSON-FISHER ASSOCIATES P.C.

7

SN
( / John E. Fisher, P.E., F.ASCE

==y 8

Paul A. Hummél, P.E., Senior Vice President
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Request for Proposals Bulletin __Crown Point
Project: New Interchange Project Development on I-65 in Crown Point

AFFIRMATIVE ACTION CERTIFICATION

I do hereby certify that it is the intention of my company to affirmatively seek out and consider
certified DBEs to participate as part of this proposal.

I understand and agree that all subconsulting in connection with this proposal, whether undertaken
prior to or subsequent to the notice to proceed will be in accordance with the requirements for the
Disadvantaged Business Enterprise Program, included elsewhere in this RFP. [ understand and
agree that no subcontracting will be approved or commenced until the Department of
Transportation has reviewed and approved the affirmative actions taken by my company or me.

I understand that utilization of certified DBEs is in addition to all other equal employment
requirements of this RFP.

I acknowledge that this certification is to be made an integral part of this proposal.

I understand and agree that the submission of a blank certification shall cause the proposal to be
rejected.

I hereby certify that contact has been made with the certified DBEs listed in this certification. If my
company becomes the CONSULTANT, the certified DBEs have tentatively agreed to perform the
services. [ understand that neither my company nor I will be penalized for amounts achieved over
or under the amount shown for voluntary DBE utilization anticipated over the goal. However,
INDOT may request an explanation for variances.

SUBCONSULTANTS
Certified DBE Name & Address Type(s) of Work
1. VS Engineering, Inc. 6.1 and 11.1

4275 North High School Road
Indianapolis, Indiana 46254

PH: 317-293-3542 FAX: 317-293-4737
Contact: Sanjay B. Patel, P.E.

For this project(s) LFA intends to utilize VS Engineering, Inc. 100% of the Topographic Survey
and Right-of-Way Plan Development Work Items. The percentage of this work in comparison to
the entire project varies by project — typically in the 8% - 12% range.

Approximate Percentage Credited toward DBE Goal (RC) 100%
Approximate Percentage of Voluntary DBE Work Anticipated over DBE Goal (RN)_5% (estimate
Topographic Survey and Right-of-Way Plan Development as 10% of Project)

Name gg C - Lawson-Fisher Associates P.C.
By: %

Date: ~ July 20, 2006
Paul A. Hummel, P.E., Senior Vice President/Senior Civil Engineer
Individual's Name and Title (Printed or typed)

Page 1 of 1
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Name of Firm: LAWSON-FISHER ASSOCIATES P.C.

Contract balance information is required from those consultants who currently have active or pending
contracts with INDOT or who have subconsultant commitments to INDOT contracts.

The blue highlighted cells  are to be edited for this page and for the tabed sheets as applicable.

All contracts and contract selections are to be included except those selections made prior to 1/1/06 for
which notice o proceed has not been issued.

Do not include renewal amounts unless a renewal contract has been signed by your firm.

Do not include proposed subconsultant commitments for open-end contracts until specific assignments are
made and specific sub-consuitant responsibilities are known.

Portions of open-end contracts remaining without assignments are to be included within balance of the
prime consultant until the‘assignment period ends.



Name of Firm:  LAWSON-FISHER ASSOCIATES P.C.

Contract Oepn End Bridge Rehabilitation (96010)
Description:

l Prime Consultant ] | Active | Contract Date: 2001

A. Total or Estimated Contract Amount: | $1,400,000.00

Description: SR. 149

Total Remaining Amount Unbilled: $33,751.00
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $33,751.00
D. Estimated No. of Years to
H E. Estimated Annualized Contract Balance (C. / D.): l $33,751.00l
= S — e Al
[ Contract U.S. 6 Highway & Bridge Improvements Des. No. 9629936 Scottsdale Road fo

| Prime Consultant ] | Active Contract Date: 1997
A. Total or Estimated Contract Amount: | $842,547.00
Total Remaining Amount Unbilled: $29,500:00
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.); $29,500.00
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C./ D.): $29,500.00 I
[ 75, OROB10, 70339 ]
Contract Open End Road Design - Des. No. 8720073, 9803710, 9703390
Description:
[ Prime Consultant l [ Active ] Contract Date: 1999
A. Total or Estimated Contract Amount: l $259,640.00|
Total Remaining Amount Unbilled: $8,570.00
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $8,570.00
D. Estimated No. of Years to
h E. Estimated Annualized Contract Balance (C./ D.): $8,570.00
s :
Contract S:R. 32 Improvements-in Boone County - Des. No. 9608980 Iebanon to
Description: Boone/Hamilton County Line
L Prime Consultant ] I Active I Contract Date: 2001
A. Total or Estimated Contract Amount: I $1,366,000.00I
Total Remaining Amount Unbilled: $369,573.00
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $369,573.00
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C./ D.): $61,595.50




Name of Firm:  LAWSON-FISHER ASSOCIATES P.C.

e T N SR
Contract ITR Bridge Rehabs & Ramp Improvements - Des. No. 0100044, 01000
Description:

| Prime Consultant | [ Active | Contract Date: 2002

) A. Total or Estimated Contract Amount: $1,198.000.00

5

Total Remaining Amount Unbilled: $5,720.75
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $5,720.75
D. Estimated No. of Years to 1
E. Estimated Annualized Contract Balance (C./ D.):

ik T a—

r{r Contract S.R. 32 Road Reconstruction (200342) 6 ,
Description:

l Prime Consultant 1 [ Active ] Contract Date: 2003

A. Total or Estimated Contract Amount: $1,536,200.00
Total Remaining Amount Unbilled: $472,168.00
B. Unbilled Amount Expected to be Completed by Subconsultants:

J

C. Net Remaining Amount Unbilled (A. minus B.): $472,168.00
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. / D.):
e — ﬁ
Contract Open Project Development Setvices ‘Des. No. 0401014, 0600316, U.S. 421/1-
‘ Description: 80/94 7

[ Prime Consultant l Pending Selection Date: l 2004 l

A. Total or Estimated Contract Amount: $3,000,000.00
Total Remaining Amount Unbilled: $2,554,882.99

B. Unbilled Amount Expected to be Completed by Subconsultants: $205,125.00

C. Net Remaining Amount Unbilled (A. minus B.): $2,349,757.99

D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C./D.): l $1,174,879.00l :J_]

= ——
Contract LaPorte District Construction Inspection - Various Projects assigned-by District
Description:

L Prime Consultant ] L Active 1 Contract Date: 2004

A. Total or Estimated Contract Amount:

Total Remaining Amount Unbilled: $453,890.07
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $453.890.07
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C./ D.):

e o i
— e e

I




Name of Firm:  LAWSON-FISHER ASSOCIATES P.C.

Pl
Contract INDOT U.S. 24 (200522 .xx) - Des. No. 0300314 g
Description:
[ Prime Consultant ] | Active 7 Contract Date: | 2005 l
A. Total or Estimated Contract Amount: $1,175,800.00
Total Remaining Amount Unbilled: $778,035.75
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.): $778,035.75
D. Estimated No. of Years to
LE. Estimated Annualized Contract Balance (C. / D.) $389.017.88
= e
Contract 10
Description:
L Prime Consultant ] L Pending Selection Date: :::]

e e ——— S—— ey
Contract "
Description:
L Prime Consultant l Selection Date: :::’
A. Total or Estimated Contract Amount:
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. / D.): [:::j
oo ——
Contract
e 12
Description:

" E. Estimated Annualized Contract Balance (C. / D.):

A. Total or Estimated Contract Amount:
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. / D.):

D—

l Prime Consultant l ] Active ] Contract Date:

A. Total or Estimated Contract Amount:
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to

1




Name of Firm: LAWSON-FISHER ASSOCIATES P.C.

Ir Contract 13
Description:
[ Prime Consultant ! | Active l Contract Date: [:::]
A. Total or Estimated Contract Amount;
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. /D.): , I H
Contract 14 l
Description:
| Prime Consultant ] Active Contract Date: [::]
A. Total or Estimated Contract Amount:
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C./ D.): l l
= =]
Contract
e 15
Description:
[ Subconsultant l | Pending | Selection Date: [::]
A. Total or Estimated Contract Amount:
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. / D.): l l |
e i o]
Contract "
o 16
Description:

l Subconsultant l | Pending ] Selection Date: [:::]
A. Total or Estimated Contract Amount: l::l

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
“: D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C./D.): l:::::] ”




Name of Firm:  LAWSON-FISHER ASSOCIATES P.C.

Contract -
Description:
l Subconsultant | Selection Date: [::]
A. Total or Estimated Contract Amiourit: [::::]

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C./ D.): [:::]

e
e st A0
et et

Contract 18
Description:
I Subconsultant | | Pending l Selection Date: [_:_]
A. Total or Estimated Contract Amount: l l
Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to [::]
E. Estimated Annualized Contract Balance (C. / D.): [:::]
L i es et et e r——d |
Contract 19
Description:

I Subconsultant | | Pending l Selection Date: [::]
A. Total or Estimated Contract Amount: [::]

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C. / D.): l:::]

L et ottt e ——
e eeseteveey
Contract
o 20
Description:

[ Subconsultant | | Pending ] Selection Date: [:_:_J
A. Total or Estimated Contract Amount: l l

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C. / D.): [:]




Name of Firm:

LAWSON:-FISHER ASSOCIATES P.C.

2001

Ocepn End Bridge Rehabilitation (96010) 1 |Prime Consultant [Active $33,751.00
U.S. 6 Highway & Bridge Improvements : .
Des. No. 9629936 Scottsdale Road to S.R. 2 |Prime Consultant [Active 1997 $29,500.00
Open End Road Design - Des. No. 8720075, . . o
9803710, 9703390 3 {Prime Consultant |Active 1999 $8,570.00
S.R. 32'Improvements in Boone County - . .
Des. No. 9608980 Lebanon to 4 |Prime Consultant jActive 2001 $61,595.50
ITR Bridge Rehabs & Ramp Improvements - . .
Des. No. 0100044, 01000 5 |Prime Consultant [Active 2002 $5,720.75
S.R. 32 Road Reconstruction (200342) 6 |Prime Consultant |Active 2003 $157,389.33
Open Project Development Services Des. . .
No. 0401014, 0600316, U.S. 421/1-80/94 7 {Prime Consultant [Pending 2004 $1,174,879.00
LaPorte District Construction Inspection - [ o[, ot Iactive 2004 $453,890.07
Various Projects assigned by District
INDOT U.3. 24200522.%%) - Dies. No. 9 |Prime Consultant [Active 2005 $389,017.88
0300314

10

11

12

13

14

15

16

17

18

19

20

$2,314,313.52
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PROFESSIONAL LIABILITY
ARCHITECTS/ENGINEERS PROGRAM

CNA

INSURED: Lawson-Fisher Associates P.C.
Policy AEH 00-398-72-04

MEMORANDUM OF INSURANCE

ARCHITECTS AND ENGINEERS PROFESSIONAL LIABILITY

Addressee:

CH2M Hill, Inc.
Attn: Tom Sigmund
1355 84th Street
Suite 325
Milwaukee, WI 53214

Name and Address of Insured:

Lawson-Fisher Associates P.C.
525 West Washington Avenue

Suite 200

South Bend, IN 46601

This memorandum is issued
as a matter of information
only and confers no rights
upon the ‘holder. By its
issuance the Company does
not alter, change, modify
or extend the provisions
of said policy and does
not waive any of its
rights thereunder.

Policy Period: 04/15/2006

04/15/2007

3 2,000,000 Per Claim limit of liability (including claim expenses)
3 2,000,000 Aggregate limit of liability (including claim expenses)

The above policy has been issued by the Continental Casualty
Company and is in force at the date indicated below:

Dated at: Chevy Chase, Maryland

101364

1-41249-A

Date: 06/16/06

VICTOR -O. SCHINNERER & CO.

A

BY:
/ZJ_@X
éﬁ/

" ;?pthorized Representative



DATE (MMIDDIYYYY)
ACORD, CERTIFICATE OF LIABILITY INSURANCE aSSR SE | " aios0n
PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS:NO RIGHTS UPON THE CERTIFICATE
ACEC/MARSH HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
800 Market St , Ste. 2600 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
St. Louis MO 63101-2500
Phone: 800-338-1391 Fax: 888-621-3173 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURERA: _Hartford Insurance Company 22357
L Fisher A iat INSURER B;
awson-Figher Associates
Att: Dan Lawson INSURER C:
525 West Wash:mgton Avenue INSURER D
South Bend IN 46601 ]
INSURER E: :
COVERAGES
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFIGATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND GONDITIONS OF SUCH
" POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN-REDUCED BY PAID CLAIMS.
LIR ENDS%a TYPE OF INSURANCE POLICY NUMBER %?«"T"E:Y(rfnﬁﬁ%lw;& ng'r%y(ﬁml:’g\l;ﬁ" LIMITS
| GENERAL LIABILITY EACH OCCURRENCE $1,000,000
A X | COMMERCIAL GENERAL LIABILITY | B4SBWCW5979 11/01/05 | 11/01/06 | premises (a occhrreJnce) $1,000,000
T CLAIMS MADE @ OCCUR MED EXP (Any.cne person) | § 10,000
- PERSONAL & ADVINSURY. 151,000,000
N GENERAL AGGREGATE $2,000,000
GEN'. AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
| leouer[ 15B% [ ioc
| AUTOMOBILE LIABILITY COMBINED SINGLELIMIT | ¢ 1 660 000
A | X | ANYAUTO 84UEGNUS541 11/01/05 | 11/01/06 | (Eaaccdent P
ALL OWNEDAUTOS BODILY INJURY .
SCHEDULED AUTOS (Per person)
HIRED AUTOS BODILY INJURY §
NON-OWNED AUTOS {Per accident)
] PROPERTY.DAMAGE $
(Per accident)
| GARAGE LIABILITY AUTO ONLY - EAACCIDENT | §
|| ANYAuTO OTHER THAN EAACC | §
AUTG ONLY: AGG | 3
EXCESS/UMBRELLA LIABILITY EACH OCCURRENCE $5,000,000
A [X]ocowr [ |oamsmace | 84SBWCWS979 11/01/05 | 11/01/06 | Accrecare $5,000,000
$
DEDUCTIBLE $
RETENTION
WORKERS COMPENSATION AND X |10k imts | |oE
EMPLOYERS' LIABILITY
Ay PROPRIETOR/PARTNERIEXEGUTIVE 84WBGAN7886 11/01/05 | 11/01/06 |EL BACHACCIDENT $ 500,000
OFFICEWEMBER EXCLUDED? EL. DISEASE - EA EMPLOYEE $ 500, 000
g %gisgna%\;ig%ks below E.L. DISEASE - POLICY LIMIT I $500,000
OTHER
o : .
DESCRIPTION OF OPERATIONS /LOCATIONS / VEHICLES | EXCLUSIONS ADDED BY ENDORSEMENT | SPEGIAL PROVISIONS
RE: WADE-TRIM/ASSOCIATES  INC. IS INCLUDED AS ADDITIONAL INSURED TO CGL AS
RESPECTS WORK PERFORMED BY THE NAMED INSURED.
CERTIFICATE HOLDER CANCELLATION
WADEOQOQQ | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVORTOMAIL 30  DAYS WRITTEN
TM/ASSOCTATES . ING NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
WADE~TR : . : R
ATT: LAWRENCE J. MOLONEY, P.E. {MPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, iTS AGENTS O
400 MONROE, SUITE 310 REPRESENTATIVES.
DETROIT 11 48226 e T 0. Ot
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